STATE OF ARIZONA
DEPARTMENT OF EMERGENCY AND MILITARY AFFAIRS
DEMA Procurement Office, Building #M5330
5636 East McDowell Road
Phoenix, Arizona 85008-3465,

SOLICITATION NUMBER: M8-0035

SOLICITATION AMENDMENT # 1

STATE OF ARIZONA MULTI-HAZARD MITIGATION PLAN UPDATE DEVELOPMENT

AMENDMENT

The following changes, additions, and/or deletions are for the above noted solicitation. All other terms
and conditions shall remain the same. '

This amendment must be signed and returned with the offer,

This amendment forms a part of the contractual documents/solicitation and modifies them as follows:

i

2.
3.

RFP Cover Page (Top page of RFP) ~ Contract Term — Change to read as follows: “ONE
YEAR AWARD”

Term of Contract (Page 7, [tem 10) ~ Changed to read as foliows:

“The term of any resultant Centract shall commence on the date of Notice to Proceed and
continue for the period of one year thereafter unless terminated, cancelled or extended as
otherwise provided herein.”

Contract Extension (Page 7, Item 11) — 2™ Sentence, delete in its entirety. Replace to read as
follows: “And resultant Contract may be extended by a mutual written agreement between
the Coentractor and the Department,”

Clarification of Pre Proposal Meeting—- As referenced in the Scope of Work, the State of
Arizona 2008 Multi-Hazard Mitigation Plan may be supplied to those who intend to submit
an offer. Requests for a copy of the CD may be made via email to Karie Ingles @
karie.ingles@azdema.gov.

Minimum Experience Level (Page 21, Item 3.1}- Delete the words “in Arizona” in the first
sentence of this paragraph.

Exhibit 2 (Page 22) — ADD Exhibit 2 after Scope of Work.

Date, time and place for receipt of proposals shall remain unchanged.

ISSUE DATE: March 26, 2008



END OF AMENDMENT

Mame and Title of Procurement Officer Offeror hereby acknowledges receipt and understanding of this
amendmeat.

Corry Slama, C.P.M., CPPB
Procurement Manager

Signature Date

Type/Printed Name

(;,(,M %_.\ %%o” Title

As Procurement Officer and not personally Date

Company Name

Address

City State Zip Code




EXHIBIT 2
Proposed Timelines for State Plan

2008

May 1 Anticipated contract award date

June 1 Initial Planning Meeting is held

July 31 Performance progress report due

August 31 Performance progress report due

September 1 25% of plan is developed

September 29 Performance progress report due

October 31 Performance progress report due

November 30 Performance progress report due

December 1 50% of plan is developed

December 29 Performance progress report due

2009

January 31 Performance progress report due

February 28 Performance progress report due

March 1 75% of plan is developed

March 30 Performance progress report due

April 1 First draft of plan is developed and delivered to ADEM

April 30 Performance progress report due

May 1 First plan draft returned to contractor by ADEM for changes, if necessary
May 31 Required changes are made by contractor and Plan returned to ADEM

Plan shall be submitted to FEMA when ADEM is satisfied with product. Should FEMA require
changes to the Plan at anytime prior to approval, the contractor shall perform work and return

Plan to ADEM within a thirty day period.

NOTE: If contract award date is later than date above - all subsequent dates shall be adjusted
accordingly.

22



